



Republic of the Philippines
Department of Education
 Cordillera administrative region

BID BULLETIN No. 02
DEPED-CAR RO - CB 2024-08-016.1

TO : BAC Members, TWG & BAC Secretariat
 All Interested Bidders
 All Concerned

FROM : **RONALD B. CASTILLO, CESO V**
 BAC Chairperson

PROJECT : **REBIDDING OF THE IMPROVEMENT GUARDHOUSE BUILDING IN DEPED-CAR IN REGIONAL OFFICE**

DATE : **October 7, 2024**

Project Identification Number: DEPED-CAR RO - CB 2024-08-016.1

For the information of all interested bidders and all concerned, please take note of the amended provisions and forms on the above project:

1. Amendment of Section I, Invitation to Bid and Bid Bulletin No. 1 Rescheduling the submission of Bids and Opening of Bids:

Submission of Bids:

from on or before October 15, 2024; 9:00AM to **on or before October 17, 2024; 9:00AM**

Opening of Bids:

from on or before October 15, 2024; 9:01AM to **on or before October 17, 2024; 9:01AM**

Thus, the new schedule is as follows:

Deadline of Submission of Bids	October 17, 2024 9:00AM
Opening of Bids	October 17, 2024 9:01 AM

2. Annex A for Section VIII, Bill of Quantities
 Attached is the **corrected** hard copy of the Bill of Quantities. The **corrected** soft copy of the bill of quantities is attached and uploaded to this link:
<https://tinyurl.com/GUARDHOUSEREPAIR>

The amendment provisions and forms shall form part of the bidding documents and shall be used in the above project.



Address: DepEd-CAR Complex, Wangal, La Trinidad, Benguet, 2601

Telephone No: (074) 422 – 1318

Email Address: car@deped.gov.ph

Doc. Ref. Code	RO-ASD-F052	Rev	00
Effectivity	01/10/2024	Page	1 of 1

INSERT BIDDERS LOGO/ NAME

PROGRAM OF WORKS DETAILED COST ESTIMATE (TOTAL CONSTRUCTION COST/ ABC)

PROJECT : IMPROVEMENT OF GUARD HOUSE
LOCATION : DEPED CAR Regional Office, Wingo La Trinidad Benguet
OWNER : DEPARTMENT OF EDUCATION

CONTRACT DURATION :

120 CD

ITEM	DESCRIPTION	QUANTITY	UNIT	ESTIMATED DIRECT COST	MARK-UPS		TOTAL MARK-UP %	VALUE	VAT (3%)	TOTAL INDIRECT COST	ADJUSTED TOTAL COST	ADJUSTED UNIT COST
					OCM	PROFIT						
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(9) + (10)	(5) + (11)	(12) / (3)
A	Facilities for the Engineer											
A.1	Temporary Facilities	4.00	Month									
B	Other General Requirements											
SPL 1	Project Billboard	1.00	Each									
SPL 2	Construction Safety and Health	4.00	Month									
C	Mobilization and Demobilization											
C.1	Mobilization and Demobilization	1.00	Ls									
1.0000	Earthworks											
1.00	General Bedding G-1	2.70	cu m									
2.0000	Concreting Works											
2.00	Structural Concrete (Slab on Fill)	27.00	cu m									
2.00	Structural Concrete (Column)	0.96	cu m									
3.0000	Rebar Works											
3.00	Reinforcing Steel Bar, Grade 40	348.14	kgs									
5.0000	Masonry Works											
5.00	Masonry (150 mm CHB)	33.00	sq m									
	Finishing Works											
5.00	Plain Cement Plaster Finish	3.36	sq m									
5.00	Plain Cement Plaster Finish	3.36	sq m									
6.0000	Fabricated Materials and Hardware											
6.00	Sliding Door	8.40	sq m									
6.00	Panel Door (C.R.)	3.78	sq m									
6.00	Power Coated Window	1.68	sq m									
7.0000	Steel Works											
7.00	Metal Structure Accessories (Roof Frame)	1.592.50	kgs									
8.0000	Roofing Works											
8.00	Pre - painted Metal Sheets (Corrugated, Short Span/ Long Span, below 0.427 BMT/ above 0.427 BMT)	54.06	sq m									
8.00	Fabricated Metal Roofing Accessory (Gutter)	54.06	sq m									
8.00	Fabricated Metal Roofing Accessory (Ridge/ Hip Ribs)	54.06	sq m									
8.00	PVC Sanitary Pipe 3"Ø x 3.0m	1.00	lot									

Signature Box:

(Insert signature of authorized representative)

INSERT BIDDERS LOGO/ NAME

**PROGRAM OF WORKS
BILL OF QUANTITIES**

School	:	Date:	:	Budget Allocation:	:
School I.D	:	Engineering and Administrative Overhead:	:	-	
Region	:	Budget for the Contract:	:	-	
Division	:	Completion Period:	:	120CD	
Project Title	:	Minimum Required Manpower:	:		

IMPROVEMENT OF GUARD HOUSE

Location	DepED CAR Regional Office, Mangal La Trinidad Benguet	Minimum Required Equipment:	Welding Machine	Bar Cutter	
		Hand and Power Tools			
		One-Bagger Mixer			

Item No.	Description	% of Total	Unit	Quantity	Direct Cost		Adjusted Unit Cost	Adjusted Total Cost
					Total Cost	Unit Cost		
(1)	(2)	(3)	(4)	(5)	(6)	(7) (6) / (5)	(8) (9) / (5)	(9)
A.	Facilities for the Engineer							
A.1	Temporary Facilities		Month	4.00				
B.	Other General Requirements							
SPL 1	Project Billboard		Each	1.00				
SPL 2	Construction Safety and Health		Month	5.00				
C.	Mobilization and Demobilization							
C.1	Mobilization and Demobilization		Ls	1.00				
1.0000	Earthworks							
1 (d)	Gravel Bedding G-1		cu m	2.70				
2.0000	Concreting Works (3000 psi)							
2 (a)	Structural Concrete (Slab on Fill)		cu m	27.00				
2 (b)	Structural Concrete (Column)		cu m	0.96				
3.0000	Rebar Works							
3 (a)	Reinforcing Steel Bar, Grade 40		kgs	348.14				

Signature Box:
(Insert signature of authorized representative)

