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Section I. Invitation to Bid



De

%JED

DEPARTMENT (M OF EDUCATION

Project Title:

Republic of the Philippines
Department of Education
Cordillera Administrative Region
Wangal, La Trinidad, Benguet

Invitation to Bid

Electrification of Un-Energized Schools and

Modernization of Electrical Systems On-Grid Schools Under CY 2019
Basic Educational Facilities Fund

1. The Department of Education — Cordillera Administrative Region (DepEd-CAR),

through the FY 2019 GAA, intends to apply the following sum of:

TEN MILLION SEVEN HUNDRED EIGHTY THOUSAND SIX HUNDRED

ELEVEN AND 46/100 PESOS (Php 10,780,611.46) ONLY for

Lot1;

TWELVE MILLION THREE HUNDRED THIRTY ONE THOUSSAND FIVE
HUNDRED TWENTY ONE AND 23/100 PESOS (PHP 12,331,521.23) ONLY

for Lot 2; and,

NINE MILLION EIGHT HUNDRED EIGHTY TWO THOUSAND NINE
HUNDRED EIGHTY THREE AND 30/100 PESOS (Php 9,882,983.30) ONLY

for Lot 3

being the Approved Budget for the Contracts (ABC) to payments under the

contract for each Lot

of the project

Electrification of Un-Energized

Schools and Modernization of Electrical Systems On-Grid Schools

Under CY 2019 Basic Educational Facilities Fund.

Bids received in

excess of the ABC for each lot shall be automatically rejected at bid opening.

2. The Department of Education — CAR now invites bids for the project, details as

follows:
Lot : ABC (PhP) Contract
No. Schools Location Duration
per Lot
Rizal Elementary
School
1 | Loakan Elementary o 10.780.611.46 120 C.D.
School Baguio City ' ’
Pines City National

High School




Apolinario Mabini ES

Baguio City NHS -
2 | MAIN Baguio City 12,331,521.23
Joaquin Smith NHS

120 C.D.

Lucban Elementary
School

3 | Guisad Valley NHS Baguio City 9,882,983.30 120C.D.

TOTAL ABC 32,995,115.99

3.

Bidders should have completed a contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section II.
Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures using
non-discretionary “pass/fail” criterion as specified in the 2016 Revised
Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA 9184),
otherwise known as the “Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least seventy five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from BAC Secretariat/ TWG and
inspect the Bidding Documents at the address given below from 8:00am to
5:00pm during office hours.

A complete set of Bidding Documents may be acquired by interested bidders
starting November 8, 2019 (office hours only) from the BAC Secretariat/ TWG
and upon payment of the applicable fee for the Bidding Documents, pursuant to
the latest Guidelines issued by the GPPB, in the amount of Php11,000.00 for lot
no. 1, Php13,000.00 for lot no. 2 and Php10,000.00 for lot no. 3.

6. The DepEd CAR Regional Office will hold a Pre-Bid Conference on November

15, 2019, 10:00AM at the SNC Hall, Wangal La Trinidad, Benguet, which shall
be open to prospective bidders.

Bids must be duly received by the BAC Secretariat on or before 9:45am of
November 27, 2019. All bids must be accompanied by a bid security in any of
the acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on November 27, 2019 at 10:00AM at SNC Hal, Wangal
La Trinidad, Benguet. Bids will be opened in the presence of the bidder or
his/her representative who choose to attend at the address below. Late bids shall
not be accepted.




10.

Bidder's representative must show proof that he is a duly authorized
representative thru a project specific Special Power of Attorney (SPA). The SPA
must contain the name of representative, name of project and lot to be bidded
out and extent of authority given.

The DepEd CAR Regional office has the right to reject any and all bids, declare
a failure of bidding, or not award the contract at any time prior to contract award
in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring
any liability to the affected bidder or bidders.

For further information, please refer to:

BAC Secretariat

DepEd CAR Regional Office
Wangal, La Trinidad, Benguet

Tel No.: (074) 422-1804/422-5155

(original signed)

FLORANTE E. VERGARA, CESO V
BAC Chairperson
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A. General

Scope of Bid

1.1.  The Procuring Entity named in the BDS, invites bids for the construction of
Works, as described in Section V1. Specifications.

1.2.  The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of lots is
described in ITB Clause 27.

1.3.  The successful Bidderwill be expected to complete the Works by the intended

completion date specified in SCC Clause 1.17.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments under
the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:

(@) defines, for purposes of this provision, the terms set forth below as
follows:

0] "corrupt practice™ means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly and
grossly disadvantageous to the same, whether or not the public
officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(i) "fraudulent practice” means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract
to the detriment of the ProcuringEntity, and includes collusive
practices among Bidders (prior to or after Bid submission)
designed to establish bid prices at artificial, non-competitive
levels and to deprive the ProcuringEntity of the benefits of free
and open competition;

10



3.2.

3.3.

(b)

(©)

(iii)  “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
ProcuringEntity, designed to establish bid prices at artificial,
non-competitive levels; and

(iv)  “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution of
a contract;

(V) “obstructive practice” is

(aa)

(bb)

deliberately destroying, falsifying, altering or concealing
of evidence material to an administrative proceedings or
investigation or making false statements to investigators
in order to materially impede an administrative
proceedings or investigation of the Procuring Entity or
any foreign government/foreign or international
financing institution into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or
threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

will declare a firm ineligible, either indefinitely or for a stated period of
time, to be awarded Contract funded by the Funding Source if it at any
time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entitywill seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entityreserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.

11



4.

Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the events
described in paragraphs (a) through (c) and a general conflict of interest in any
of the circumstances set out in paragraphs (d) through (g) below:

@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the
ProcuringEntity regarding this bidding process;

(e A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

()] A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

(9) A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Head of the ProcuringEntity (HoPE),members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG),
members of the BAC Secretariat, the head of the Project Management Office
(PMO) or the end-user unit, and the project consultants, by consanguinity or
affinity up to the third civil degree. On the part of the Bidder, this Clause shall
apply to the following persons:

@) If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;
(c) If the Bidder is a corporation, to all its officers, directors, and controlling

stockholders;

12



(d)

(€)

If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c)
or (d) of this Clause shall correspondingly apply to each of the members
of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this Clause
will result in the automatic disqualification of a Bidder.

S. Eligible Bidders

5.1.

5.2.

5.3.

Unless otherwise indicated in the BDS, the following persons shall be eligible
to participate in this Bidding:

(@)
(b)

(©)

(d)
(€)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital stock
belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e., a group of two (2) or
more persons/entities that intend to be jointly and severally responsible
or liable for a particular contract: Provided, however, that, in accordance
with Letter of Instructions No. 630, Filipino ownership or interest of the
joint venture concerned shall be at least seventy five percent (75%):
Provided, further, that joint ventures in which Filipino ownership or
interest is less than seventy five percent (75%) may be eligible where
the structures to be built require the application of techniques and/or
technologies which are not adequately possessed by a person/entity
meeting the seventy five percent (75%) Filipino ownership requirement:
Provided, finally, that in the latter case, Filipino ownership or interest
shall not be less than twenty five percent (25%). For this purpose,
Filipino ownership or interest shall be based on the contributions of each
of the members of the joint venture as specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

Governmentowned orcontrolled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.

13



5.4.

5.5.

(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary,by the Bidder to current
prices using the Philippine Statistics Authority(PSA) consumer price index.
However, contractors under Small A and Small B categories without similar
experience on the contract to be bid may be allowed to bid if the cost of such
contract is not more thanthe Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as prescribed by the PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in
theBDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated
as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial statements
prepared in accordance with international financial reporting standards.

6. Bidder’s Responsibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section 1X. Bidding Forms as required in ITB Clause
12.1(b)(iii).

The Bidder is responsible for the following:
@) Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

(c) Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

(d) Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

14



(€)

()

(9)

(h)

(i)

)

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
all statements and information provided therein are true and
correct;

Authorizing the HoPE or its duly authorized representative/s to verify
all the documents submitted;

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract, accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s
Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA
9184and its IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

0] Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the DOLE of
underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security or
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and other
social legislations.

(i)  Comply with occupational safety and health standards and to
correct deficiencies, if any.

In case of imminent danger, injury or death of the worker, bidder
undertakes to suspend contract implementation pending
clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

(i) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other

15



6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

benefits under prevailing national laws, rules and regulations; or
collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places
in the establishment’s premises; and

(k) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature of
the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the site
communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity. However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bidsonly from
those that have paid the applicable fee for the Bidding Documents at the office
indicated in the Invitation to Bid.

Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations.

16



Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the Bidder
from any liability or obligation that may arise from the contract for this Project.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event that
any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works will
be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2.

9.3.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’ questions
on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier than
seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that,
by reason of the method, nature, or complexity of the contract to be bid, or when
international participation will be more advantageous to the GoP, a longer
period for the preparation of bids is necessary, the pre-bid conference shall be
held at least thirty (30) calendar days before the deadline for the submission and
receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to know
the changes and/or amendments to the Bidding Documents as recorded in the
minutes of the pre-bid conference and the Supplemental/Bid Bulletin. The
minutes of the pre-bid conference shall be recorded and prepared not later than
five (5) calendar days after the pre-bid conference. The minutes shall be made
available to prospective bidders not later than five (5) days upon written request.

Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

17



10.

11.

12.

Clarification and Amendment of Bidding Documents

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt of
Bids.

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline for the
submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in
thePhilGEPS and the website of the Procuring Entity concerned, if available,
and at any conspicuous place in the premises of the Procuring Entity concerned.
It shall be the responsibility of all Bidders who have properly secured the
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that may
be issued by the BAC. However, Bidders who have submitted bids before the
issuance of the Supplemental/Bid Bulletin must be informed and allowed to
modify or withdraw their bids in accordance with ITB Clause23.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English. The
documents shall be translated by the relevant foreign government agency, the foreign
government agency authorized to translate documents, or a registered translator in the
foreign bidder’s country; and shall be authenticated by the appropriate Philippine
foreign service establishment/post or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. The English translation shall govern, for
purposes of interpretation of the bid.

Documents Comprising the Bid: Eligibility and Technical
Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:
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(a)

Eligibility Documents —

Class “A” Documents

(i)

(if)

PhilGEPS Certificate of Registration and Membership (Platinum
Membership Certificate) in accordance with Section 8.5.2 of the
IRR. For procurement to be performed overseas, it shall be
subject to the Guidelines to be issued by the GPPB;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to
be bid; and

Statement of the Bidder’s SLCC similar to the contract to be bid,
in accordance with ITB Clause 5.4.

The two statements requiredshall indicate for each contract the
following:

(1.1) name of the contract;

(ii.2) date of the contract;

(11.3) contract duration;

(ii.4) owner’s name and address;
(i1.5) nature of work;

(ii.6) contractor’s role (whether sole contractor, subcontractor,
or partner in a JV) and percentage of participation;

(ii.7) total contract value at award,;
(1i.8) date of completion or estimated completion time;
(ii.9) total contract value at completion, if applicable;

(11.10) percentages of planned and actual accomplishments, if
applicable; and

(11.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System(CPES) Final Rating, which must be at least satisfactory.
In case of contracts with the private sector, an equivalent
document shall be submitted,
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(b)

(iii)

(iv)

Unless otherwise provided in the BDS, avalid special PCAB
License in case of joint ventures, and registration for the type and
cost of the contract for this Project; and

NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents

(v)

If applicable, Joint Venture Agreement (JVA) in accordance
with RA 4566.

Technical Documents —

(i)

(i)

(iii)

(iv)

Bid security in accordance with ITB Clause 18. If the Bidder
opts to submit the bid security in the form of:

(1.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank or

(i.2) a surety bond accompanied by a certification coming
from the Insurance Commission that the surety or
insurance company is authorized to issue such
instruments.

Project Requirements, which shall include the following:
(i1.1) Organizational chart for the contract to be bid;

(ii.2) List of contractor’s personnel (e.g.,Project Manager,
Project Engineers, Materials Engineers, and Foremen), to
be assigned to the contract to be bid, with their complete
qualification and experience data. These personnel must
meet the required minimum years of experience set in the
BDS; and

(ii.3) List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case
may be, which must meet the minimum requirements for
the contract set in the BDS; and

Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section IX. Bidding
Forms.

Duly signed Site Inspection Certificate by the school head or
assigned school representative with picture at the school as
background.
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13. Documents Comprising the Bid: Financial Component

13.1.

13.2.

The financial component (second envelope) of the bid shall contain the

following:

@) Financial Bid Form, which includes bid prices and the bill of quantities,
in accordance with 1TB Clauses 15.1 and 15.3;and

(b) Any other document related to the financial component of the bid as
stated in the BDS.

@) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall
not be accepted.

(b) Unless otherwise indicated in the BDS, for foreign-funded

procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(if) The procuring entity has procedures in place to ensure that the ABC
is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projects) and reflect the quality, supervision and risk
and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and report
bid prices relative to ABC and engineer’s/procuring entity’s
estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.

14. Alternative Bids

14.1.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for purposes
of bidding. A bid with options is considered an alternative bid regardless of
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15.

16.

14.2.

14.3.

whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid)
will cause all the proposals with the Bidder’s participation to be disqualified.
This shall be without prejudice to any applicable criminal, civil and
administrative penalties that may be imposed upon the persons and entities
concerned.

Bid Prices

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required items
in the Bidding Documents including, where applicable, Bill of Quantities, shall
be considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the same
shall be considered as non-responsive, but specifying a zero (0)or a dash (-) for
the said item would mean that it is being offered for free to the Government,
except those required by law or regulations to be provided for.

All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as specified
in GCC Clause 48.Upon the recommendation of the Procuring Entity, price
escalation may be allowed in extraordinary circumstances as may be determined
by the National Economic and Development Authority in accordance with the
Civil Code of the Philippines, and upon approval by the GPPB. Furthermore, in
cases where the cost of the awarded contract is affected by any applicable new
laws, ordinances, regulations, or other acts of the GoP, promulgated after the
date of bid opening, a contract price adjustment shall be made or appropriate
relief shall be applied on a no loss-no gain basis.

Bid Currencies

16.1.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in foreign
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17.

18.

16.2.

16.3.

currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid Opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas
(BSP) reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDSwhich shall not
exceed one hundred twenty (120) calendar days from the date of the opening of
bids.

In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 18 should also be extended corresponding
tothe extension of the bid validity period at the least. A Bidder may refuse the
request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request shall
not be required or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in an amount stated in the BDS, which shall be not less than the percentage of
the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of
the ABC)

(@ Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by LGUs,
the cashier’s/manager’s check
may be issued by other banks
certified by the BSP as authorized Two percent (2%)
to issue such financial instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
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18.2.

18.3.

18.4.

18.5.

authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by LGUs,
the Bank Draft/Guarantee, or
irrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue
such financial instrument.

(c) Surety bond callable upon
demand issued by a surety or
insurance company duly certified Five percent (5%)
by the Insurance Commission as
authorized to issue such security;

The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring entity
and furnish the performance security required under ITB Clause 32.2, within
ten (10) calendar daysfrom receipt of the Notice of Award, and commits to pay
the corresponding amount as fine, and be suspended for a period of time from
being qualified to participate in any government procurement activity in the
event it violates any of the conditions stated therein as provided in the guidelines
issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a request
for reconsideration and/or protest, or lapse of the reglementary period without
having filed a request for reconsideration or protest. Without prejudice on its
forfeiture, Bid Securities shall be returned only after the Bidder with the Lowest
Calculated Responsive Bid (LCRB) has signed the contract and furnished the
Performance Security, but in no case later than the expiration of the Bid Security
validity period indicated in ITB Clause 18.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and the
posting of the performance security, pursuant to ITB Clause 32, the successful
Bidder’s Bid Security will be discharged, but in no case later than the Bid
Security validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:
@) if a Bidder:

M withdraws its bid during the period of bid validity specified in
ITB Clause 17,
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(b)

(i)

(iii)

(iv)

(V)

(vi)

(vii)

(viii)

(ix)

x)

(xi)

(xii)

does not accept the correction of errors pursuant to ITB Clause
27.3(b);

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

submission of eligibility requirements containing false
information or falsified documents;

submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

allowing the use of one’s name, or using the name of another for

purposes of public bidding;

withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the LCRB;

refusal or failure to post the required performance security
within the prescribed time;

refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least three
(3) times within a year, except for valid reasons.

if the successful Bidder:

(i)
(i)

fails to sign the contract in accordance with ITB Clause31;

fails to furnish performance security in accordance with 1TB
Clause32.

19. Format and Signing of Bids

191

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or before
the deadline specified in the ITB Clause 21 in two (2) separate sealed bid
envelopes, and which shall be submitted simultaneously. The first shall contain
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20.

19.2

19.3

19.4

195

the technical component of the bid, including the eligibility requirements under
ITB Clause 12.1, and the second shall contain the financial component of the
bid. This shall also be observed for each lot in the case of lot procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder shall
submit copies of the first and second envelopes. In the event of any discrepancy
between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of the
Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

20.4.

Bidders shall enclose their original eligibility and technical documents
described in ITBClause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT,” and the original of their financial component
in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

Each copy of the first and second envelopes shall be similarly sealed duly

marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO. — FINANCIAL COMPONENT” and the
outer envelope as “COPY NO. " respectively. These envelopes containing

the original and the copies shall then be enclosed in one single envelope.

The original and the number of copies of the bid as indicated in the BDS shall
be typed or written in ink and shall be signed by the Bidder or its duly authorized
representative/s.

All envelopes shall:
@) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(©) be addressed to the Procuring Entity’s BAC in accordance with
ITBClause 20.1;

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and
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21.

22,

23.

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The
BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for its
premature opening.

D.  Submission and Opening of Bids
Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not
be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late bid
was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed
for submission and receipt of bids. The Bidder shall not be allowed to retrieve
its original bid, but shall be allowed to submit another bid equally sealed and
properly identified in accordance with Clause 20, linked to its original bid
marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the Letter of
Withdrawal is received by the Procuring Entity prior to the deadline prescribed
for submission and receipt of bids. The Letter of Withdrawal must be executed
by the authorized representative of the Bidder identified in the Omnibus Sworn
Statement, a copy of which should be attached to the letter.

23.3. Bids requested to be withdrawn in accordance with 1TB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquiredthe bidding
documents may also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids.A Bidder that withdraws its bid shall
not be permitted to submit another bid, directly or indirectly, for the same
contract.
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24,

23.4.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

24.4.

24.5.

24.6.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Noticeof Postponement to be posted in the PhilGEPS website and the website
of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder’s compliance with the documents
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If
a Bidder submits the required document, it shall be rated “passed” for that
particular requirement. In this regard, bids that fail to include any requirement
or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall forthwith
open the second bid envelope of each remaining eligible Bidder whose first bid
envelope was rated “passed.” The second envelope of each complying Bidder
shall be opened within the same day. In case one or more of the requirements in
the second envelope of a particular bid is missing, incomplete or patently
insufficient, and/or if the submitted total bid price exceeds the ABC unless
otherwise provided in ITB Clause 13.2, the BAC shall rate the bid concerned
as “failed.” Only bids that are determined to contain all the bid requirements for
both components shall be rated “passed” and shall immediately be considered
for evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened.

All members of the BACwho are present during bid opening shall initial every
page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.:
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25.

24.7.

24.8.

24.8.

24.9

a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives;

b) Mayor’s/Business permit issued by the local governmentwhere the principal
place of business of the Bidder is located; and

c) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two years from the date of bid submission.

Each partner of a joint venture agreement shall likewisesubmit thedocument
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings
of preliminary examination, and whether there is a withdrawal or modification;
and (b) attendance sheet. The BAC members shall sign the abstract of bids as
read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening
shall be made available to the public upon written request and payment of a
specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address. The
notice shall be issued within seven (7) calendar days from the date of the bid
opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its Secretariat
and TWG, are prohibited from making or accepting any kind of communication
with any Bidder regarding the evaluation of their bids until the issuance of the
Notice of Award, unless otherwise allowed in the case of ITB Clause 26.

Any effort by a Bidder to influence the Procuring Entity in the Procuring

Entity’s decision in respect of bid evaluation, bid comparison or contract award
will result in the rejection of the Bidder’s bid.
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26.

27.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid. All responses to
requests for clarification shall be in writing. Any clarification submitted by a Bidder in
respect to its bid and that is not in response to a request by the Procuring Entity shall
not be considered

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

27.3.

27.4.

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

@) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of
all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC
shall consider the following in the evaluation of bids:

(@) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0)or
a dash (-)for the said item would mean that it is being offered for free to
the Procuring Entity, except those required by law or regulations to be
provided for; and

(b) Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. It may also consider
bid modifications. Any adjustment shall be calculated in monetary terms
to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.
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28.

217.5.

21.6.

27.7.

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted
in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all Bidders shall be required to include in their bids the cost of all taxes,
such as, but not limited to, value added tax (VAT), income tax, local taxes, and
other fiscal levies and duties which shall be itemized in the bid form and
reflected in the detailed estimates. Such bids, including said taxes, shall be the
basis for bid evaluation and comparison.

If so indicated pursuant to ITBClause 1.2. Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and combinations of
Bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
required by ITBClause 18 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 27.3.

Post Qualification

28.1.

28.2.

28.3.

28.4.

28.5.

The BACshall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the Lowest Calculated Bidcomplies with and is responsive
to all the requirements and conditions specified in ITB Clauses 5, 12, and 13.

Within a non-extendible period offive(5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submitits latest income and business tax returns filed and paid
through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award. Provided in
the event that a finding against the veracity of any of the documents submitted
is made, it shall cause the forfeiture of the bid security in accordance with
Section 69 of the IRR of RA 9184.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
12and 13, as well as other information as the Procuring Entity deems necessary
and appropriate,using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HOPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to
ITBClause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid, with
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29.

28.6.

28.7.

a fresh period to make a similar determination of that Bidder’s capabilities to
perform satisfactorily. If the second Bidder, however, fails the post
qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the determination
by the BAC of the LCRB and the recommendation to award the contract, the
HoPE or his duly authorized representative shall approve or disapprove the said
recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the
HoPE shall notify the BAC and the Bidder in writing of such decision and the
grounds for it. When applicable, the BAC shall conduct a post-qualification of
the Bidder with the next Lowest Calculated Bid. A request for reconsideration
may be filed by the Bidder with the HOPE in accordance with Section 37.1.3 of
the IRR of RA 9184.

Reservation Clause

29.1.

29.2.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect its
capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

Based on the following grounds, the Procuring Entity reserves the right to reject
any and all Bids, declare a Failure of Bidding at any time prior to the contract
award, or not to award the contract, without thereby incurring any liability, and
make no assurance that a contract shall be entered into as a result of the bidding:

@) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(c) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOPas follows:
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30.

29.3.

0] If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HOPE;

(i) If the project is no longer necessary as determined by the HoPE;
and

(iii)  If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding when:
(@) No bids are received,;
(b) All prospective Bidders are declared ineligible;

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or

(d) The Bidder with the LCRBrefuses, without justifiable cause, to accept
the award of contract, and no award is made in accordance with Section
40 of the IRR of RA 9184.

F. Award of Contract

Contract Award

30.1.

30.2.

30.3.

Subject to ITB Clause 28, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the LCRB.

Prior to the expirationof the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by theBidder with the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

(@) Submission of valid PCAB license and registration for the type and cost
of the contract to be bid fo foreign bidders when the Treaty or
International or Executive Agreement expressly allows submission of
the PCAB license and registration for the type and cost of the contract
to be bid as a pre-condition to the Award, within ten (10) calendar days
from receipt of the Notice of Award;

(b) Posting of the performance security in accordance with ITB Clause 32;

(c) Signing of the contract as provided in ITB Clause 31; and
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(d) Approval by higher authority, if required, as provided in Section 37.3 of
the IRR of RA 9184.

31. Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to the
Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:
@) Contract Agreement;
(b) Bidding Documents;

(c) Winning Bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted (e.g.,Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if
any, resulting from the Procuring Entity’s bid evaluation;

(d) Performance Security;
(e) Notice of Award of Contract; and

()] Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum period
of ten (10) calendar days from the receipt of the Notice of Award from the
Procuring Entity and in no case later than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and posted
in favor of the Procuring Entity in an amount not less than the percentage of the
total contract price in accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)
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33.

32.3.

(a)

Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’s/Manager’s
Check may be issued by other
banks certified by the BSP as
authorized to issue such
financial instrument.

(b)

Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be  confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddings conducted by the
LGUs, Bank Draft/Guarantee,
or Irrevocable Letter of Credit
may be issued by other banks
certiied by the BSP as
authorized to issue such
financial instrument.

Ten percent (10%)

(©)

Surety bond callable upon
demand issued by a surety or
insurance company duly
certified by the Insurance
Commission as authorized to
issue such security.

Thirty percent (30%)

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the Notice
to Proceed (NTP) together with a copy or copies of the approved contract to the
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Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall have
a fresh period to initiate and complete the post qualification of the second
Lowest Calculated Bid. The procedure shall be repeated until LCRB is
identified and selected for recommendation of contract award. However if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure
and conduct a re-bidding with re-advertisement, if necessary.




34.

successful Bidder. All notices called for by the terms of the contract shall be effective
only at the time of receipt thereof by the successfulBidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be
questioned in accordance with Sections 55 of the IRR of RA 9184.
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Section 111. Bid Data Sheet
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Bid Data Sheet

ITB Clause

1.1 The Procuring Entity is
Department of Education CAR Regional Office

1.2 Scope of Bid
The name of the Contract is Electrification of Un-energized Schools and
Modernization of Electrical System On-grid Schools
The identification number of the Contract is

2 Source of Funds
The Funding Source is:
The Government of the Philippines (GoP) through 2019Basic Educational
Facilities Fund (BEFF) Batch lin the amount of Thirty Two Million Nine
Hundred Ninety Five Thousand One Hundred Fifteen Pesos and Ninety Nine
Centavos. (Php 32,995,115.99)
The name of the Project isElectrification of Un-energized Schools and
Modernization of Electrical System On-grid Schools in SDO Baguio City

3.1 No further instructions.

51 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(a) For this purpose, bidder must have completed single largest similar contract
which have the same major categories of work and at least 50% of the ABC:

¢ Electrification of schools with similar major categories of work

5.4(b) No further instructions.

6.2 Certificate of Non-Slippage on the list of ongoing contracts is required to
support the percentage of actual accomplishment prepared by the Project
Engineer and Noted by the HOPE.

6.2.h A Special Power of Attorney shall be issued by the Proprietor to his duly

constituted representative granting full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract. The specific title of the Project to bid shall
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be indicated.

6.3 To show proof that he has visited the site, a Certificate of Site Inspection shall
be submitted by the Contractor signed by the School Head or the OIC in the
event that the school head is absent during the visit. A picture shall be taken
of the site with the school head or the OIC at that time and the contractor.

8.1 Subcontracting is not allowed.

8.2 Not applicable.

o1 The Procuring Entity will hold a pre-bid conference for this Project on

' November 15, 2019 at 10am at the SNC Hall, DepED CAR RO, Wangal, La

Trinidad, Benguet.

10.1 The Procuring Entity’s address is:
DepEd CAR Regional Office
Wangal, La Trinidad, Benguet
Contact Person
FLORANTE E. VERGARA, CESO V
BAC Chairperson
Tel no. (074) 422-9590

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the

following:
Key Personnel Relevant Experience
1 Professional Electrical Engineer per lot  Electrification Works (2 years)
1 Registered Electrical Engineer per lot  Electrification Works (2 years)
1 Registered Master Electrician per school Electrification works (2 years)
1 Lineman with TESDA accredited Construction for distribution
training per school (for overhead design) line (2 years)
1 Construction Foreman per school
1 Safety & Health Officer per lot
12.1(b)(ii.3) The minimum major equipment requirements are the following:

Equipment Number of Units
Dump/Cargo Truck 1 per lot
Knockout Puncher 1 per lot
Crimping Tools 1 per lot

Come Along Cable Puller 1 per lot
Heat Gun/Butane Torch1 per school

Concrete Cutter 1 per lot
Jackhammer 1 per lot
Hole Digger 3 Pcs. Per school for Overhead Designs
Safety Belt/Body Belt 3 Pcs. Per school for Overhead Designs

Various Power Tools
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13.1

No additional Requirements.

13.1(b) This shall include all of the following documents:
1) Bid prices in the Program of Work/Bill of Quantities;
2) Detailed Estimates, including summary sheet indicating the unit prices of
construction materials, labor rates and equipment rental rates.
3) Cash flow by quarter or payment schedule.
4) Construction Schedule (Pert CPM/Bar Chart/S-Curve)
5) Soft copy in flash drive of (1) & (2)
13.2 The ABC per School/Lot is:
ll(lc:)t. Schools ABC per School (Php) ABC(:PFI),]T;)LO’[
Rizal Elementary School 3,791,913.45
1 Loakan Elementary School 3,789,756.60 10,780,611.46
Pines City National High Shool 3,198,941.41
Apolinario Mabini ES 4,509,480.18
2 Baguio City NHS — MAIN 5,022,787.11 | 12,331,521.23
Joaquin Smith NHS 2,799,253.94
Luc_ban Elementary School 4741551 14
3 | Guisad Valley NHS 5,141,432.16 9,882,983.3
TOTAL ABC 32,995,115.99
Any bid with a financial component exceeding this amount shall not be
accepted.
14.2 No further instructions
15.4 No further instruction.
16.1 The bid prices shall be quoted in Philippine Pesos.
16.3 No further instructions.
17.1 Bids will be valid for 120 Calendar Days from BID Opening
18.1 The bid security shall be in the form of a Bid Securing Declaration or any of

the following forms and amounts:
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1. The amount of not less than [2% of ABC], if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

2. The amount of not less than[5% of ABC] if bid security is in Surety Bond.

18.2 The bid security shall be valid for 120 Calendar Days from BID Opening

20.3 Each Bidder shall submit One (1) original and Two (2)copies of the first and
second components of its bid.

21 The address for submission of bids is
DepEd CAR Regional Office
Wangal, La Trinidad, Benguet
The deadline for submission of bids is
9:45am of November 27, 2019

24.1 The place of bid opening is
DepEd CAR SNC HALL
Wangal, La Trinidad, Benguet
The date and time of bid opening is
November 27, 2019 at 10:00am

24.2 No further instructions.

24.3 No further instructions.

21.3 Partial bid is not allowed. The infrastructure project is packaged in 3 lots and
the lot shall not be divided into sub-lots for the purpose of bidding, evaluation,
and contract award.

27.4 No further instructions.

28.2 Latest Income and Business Tax Returns.

31.4(f) List additional contract documents relevant to the Project that may be

required by existing laws and/or the Procuring Entity, such as construction
schedule and S-curve, manpower schedule, construction methods, equipment
utilization schedule, construction safety and health program approved by the
Department of Labor and Employment, and PERT/CPM or other acceptable
tools of project scheduling.
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Section IV. General Conditions of Contract
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by the
Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract. However,
the contractor shall commence execution of the Works on the Start Date as
defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to
be paid by the Procuring Entity to the Contractor for the execution of the Works
in accordance with this Contract

Contract Time Extensionis the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by ProcuringEntity’s
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repairof any damage to the Works at his own
expense.
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings,calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCCwhen
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s Representative
by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin
the commencement of the work not later than a specified or determinable date.

Permanent Worksare all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the ProcuringEntity and which shall remain
at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entityis the party who employs the Contractor to carry out the
Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the
ProcuringEntity or his duly authorized representative, identified in the SCC,
who shall be responsible for supervising the execution of the Works and
administering this Contract.

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or
notified to the Contractor by the Procuring Entity’s Representative as forming
part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.
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1.27

1.28

1.29

1.30

1.31

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the ProcuringEntity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the Permanent
Works.

Work(s)refer to the Permanent Works and Temporary Works to be executed by
the Contractor in accordance with this Contract, including (i) the furnishing of
all labor, materials, equipment and others incidental, necessary or convenient to
the complete execution of the Works; (ii) the passing of any tests before
acceptance by the Procuring Entity’s Representative; (iii) and the carrying out
of all duties and obligations of the Contractor imposed by this Contract as
described in the SCC.

Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The ProcuringEntity’s Representative will
provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;

e) Special Conditions of Contract;

f) General Conditions of Contract;

g) Specifications;

h) Bill of Quantities; and
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i) Drawings.

Governing Language and Law

3.1.

3.2.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is received by the
concerned party.

Possession of Site

5.1

5.2.

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with
the execution of the Works. If the Contractor suffers delay or incurs cost from
failure on the part of the Procuring Entity to give possession in accordance with
the terms of this clause, the Procuring Entity’s Representative shall give the
Contractor a Contract Time Extension and certify such sum as fair to cover the
cost incurred, which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in theSCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at his own cost any additional facilities outside the Site required by
it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractor’s Obligations

6.1.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.
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6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the ProcuringEntity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

If the ProcuringEntity’s Representative asks the Contractor to remove a member
of the Contractor’s staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments, and
other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entity may modify the schedule of other contractors,
and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

Performance Security

7.1.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any of the forms
prescribed in ITB Clause 32.2.
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7.2.

7.3.

74.

7.5.

7.6.

7.7.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returned
to the Contractor after the issuance of the Certificate of Final Acceptance
subject to the following conditions:

(@) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(c) Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of amendments to order or change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of the
validity of the performance security to cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant toAct 3688 against any subcontractor be they
an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Subcontracting

8.1.

8.2.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
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9.

10.

11.

12.

8.3.

agents, servants or workmen as fully as if these were the Contractor’s own acts,
defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and identified
during the biddingmay be changed during the implementation of this Contract.
In either case, subcontractors must submit the documentary requirements under
ITB Clause 12 and comply with the eligibility criteria specified in the BDS.In
the event that any subcontractor is found by any Procuring Entity to be eligible,
the subcontracting of such portion of the Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost
of the unperformed portion for every day of delay. The total amount of
liquidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities. Once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of this Contract, the Procuring Entity
may rescind or terminate this Contract, without prejudice to other courses of
action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer of the Procuring Entity shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCCsupplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

12.2.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring Entity
and shall be held responsible for any damage or destruction of the Works except
those occasioned by force majeure. The Contractor shall be fully responsible
for the safety, protection, security, and convenience of his personnel, third
parties, and the public at large, as well as the Works, Equipment, installation,
and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During this
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12.3.

12.4.

period, the Contractor shall undertake the repair works, at his own expense, of
any damage to the Works on account of the use of materials of inferior quality
within ninety (90) days from the time the HoPEhas issued an order to undertake
repair. In case of failure or refusal to comply with this mandate, the Procuring
Entity shall undertake such repair works and shall be entitled to full
reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GoP in his favor shall be offset to recover the costs.

After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies
in one or more key structural elements of the project which may lead to
structural failure of the completed elements or structure, or “Structural
Failures,” i.e.,where one or more key structural elements in an infrastructure
facility fails or collapses, thereby rendering the facility or part thereof incapable
of withstanding the design loads, and/or endangering the safety of the users or
the general public:

@) Contractor — Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(©) ProcuringEntity’s ~ Representatives/Project =~ Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the
applicable warranty to such structure should be levied to third parties for
their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non—
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13.

12.5.

12.6.

12.7.

12.8.

compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(@) Cash or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(b) Bank guarantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Ten Percent (10%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative, civil,
and/or criminal charges against the responsible persons as well as the forfeiture
of the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.
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14.

15.

ProcuringEntity’s Risk

14.1. From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

@) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

0] any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Procuring Entity or in the Procuring
Entity’s design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

Insurance

15.1. The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:
@) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(c) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

15.2.  The Contractor shall provide evidence to the Procuring Entity’s Representative
that the insurances required under this Contract have been effected and shall,
within a reasonable time, provide copies of the insurance policies to the
Procuring Entity’s Representative. Such evidence and such policies shall be
provided to the Procuring Entity’s through the Procuring Entity’s
Representative.

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or

program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity’s Representative the insurance policies in force
including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.
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15.4. If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entityexercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 40 until
the Contractor complies with this Clause.

15.6. The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with
a new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

@) The issuer of the insurance policy to be replaced has:
0] become bankrupt;

(i)  been placed under receivership or under a management
committee;

(iii)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(V) Where reasonable grounds exist that the insurer may not be able,
fully and promptly, to fulfill its obligation under the insurance

policy.
16. Termination for Default of Contractor

16.1. The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

0] Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;
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17.

18.

16.2.

(i) Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this Contract
has expired; or

(iii)  The Contractor:

M abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

(i) does not actually have on the project Site the minimum essential
equipment listed on the bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

(i) does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

(iv)  neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

(V) sub-lets any part of this Contract without approval by the
Procuring Entity.

All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the Procuring
Entity if this Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

(@)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by theArmed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPEmay terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
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18.2.

18.3.

technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(@) The Contractor stops work for twenty eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity’s Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(c) The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or
will accrue thereafter to the Procuring Entity and/or the Contractor. In
the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not paid
by the Procuring Entity to the Contractor within eighty four (84) days
from the date of the Procuring Entity’s Representative’s certificate;

(e) The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

0] The Contractor does not maintain a Security, which is required;

(9) The Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract acquisition
and implementation, such as, but not limited to, the following:

(1 corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC;

(i) drawing up or using forged documents;
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19.

18.4.

18.5.

18.6.

(iii)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under the
applicable law on individuals and organizations deemed to be involved with
corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 18.3, the
Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

19.1.

The following provisions shall govern the procedures for the termination of this
Contract:

@) Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached,;

(b) Upon recommendation by the Procuring Entity, the HoPEshall terminate
this Contract only by a written notice to the Contractor conveying the
termination of this Contract. The notice shall state:

M that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(iit)  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

(c) Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPEa verified position
paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day period,
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19.2.

(d)

(€)

()

either by inaction or by default, the HoPEshall issue an order terminating
the contract;

The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) abovewithdraw the Notice
to Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the
Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the HoPEshall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the ground(s)
stated in the Notice to Terminate; and

The HoPEmay create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the HOPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws, the
procuring entity shall impose on contractors after the termination of the contract
the penalty of suspension for one (1) year for the first offense, suspension for
two (2) years for the second offense from participating in the public bidding
process, for violations committed during the contract implementation stage,
which include but not limited to the following:

(a)

(b)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract. For
the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

() Employment of competent technical personnel, competent
engineers and/or work supervisors;

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)  Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;
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(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

(V) Renewal of the effectivity dates of the performance security after
its expiration during the course of contract implementation.

(c) Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet. In
the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

0] Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i)  Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e) Willful or deliberate abandonment or non-performance of the project or
contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.

20. Force Majeure, Release From Performance

20.1.

20.2.

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force majeure
shall be interpreted to mean an event which the Contractor could not have
foreseen, or which though foreseen, was inevitable. It shall not include ordinary
unfavorable weather conditions; and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving this certificate and shall be paid for all works carried
out before receiving it and for any Work carried out afterwards to which a
commitment was made.
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21.

22,

20.3.

20.4.

20.5.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

(@) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period from
the time of the notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen
(14) days of the notification of the Procuring Entity’s Representative’s decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines
according to the provisions of Republic Act No. 876, otherwise known as the “
Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative
Dispute Resolution Act of 2004: Provided, however, That, disputes that are
within the competence of the Construction Industry Arbitration Commission to
resolve shall be referred thereto. The process of arbitration shall be incorporated
as a provision in this Contract that will be executed pursuant to the provisions
of the Actand its IRR: Provided, further, That, by mutual agreement, the parties
may agree in writing to resort to other alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation
to the Procuring Entity, from which part of the payments to the Contractor are being

made:

(a)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.
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23.

24,

25.

26.

(b) If the Contractor has not received sums due it for work already done within forty
five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC Clause
45.2.

Procuring Entity’s Representative’s Decisions

23.1. Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity and
the Contractor in the role representing the Procuring Entity.

23.2. The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

24.1. All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

24.2. The Contractor shall be responsible for design of Temporary Works.

24.3. The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

24.4. The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1. When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will be
adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1. The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
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27.

28.

29.

26.2.

additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.

The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

Right to Vary

27.1.

217.2.

The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

Variations shall be valued as follows:
@) At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the HoPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1.

29.2.

29.3.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in
the SCC, the Dayworks rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative
has given written instructions in advance for additional work to be paid for in
that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed form
shall be verified and signed by the Procuring Entity’s Representative within two
days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.
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30.

31.

32.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price, or delay the execution
of the Works. The Procuring Entity’s Representative may require the
Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Procuring Entity’s Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity’s Representative for approval a Program of Work showing the general
methods, arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work shall
not alter the Contractor’s obligations. The Contractor may revise the Program
of Work and submit it to the Procuring Entity’s Representative again at any
time. A revised Program of Work shall show the effect of any approved
Variations.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The cash
flow forecast shall include different currencies, as defined in the Contract,
converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
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33.

34.

35.

32.2.

review the plans for remaining work and deal with matters raised in accordance
with the early warning procedure.

The Procuring Entity’s Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference
and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Procuring Entity’s Representative either at the
Management Conference or after the Management Conference and stated in
writing to all who attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent (25%)
of the original quantity, provided the aggregate changesfor all items do not
exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1.

34.2.

34.3.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to
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36.

37.

38.

39.

search uncover defects and test any work that the Procuring Entity’s Representative
considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Correction of Defects

37.1.

37.2.

37.3.

37.4.

The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which is One (1) year
from project completion up to final acceptance by the Procuring Entity’s
Representative.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

The Contractor shall correct the defects which he notices himself before the end
of the Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1.

38.2.

The Procuring Entity shall give the Contractor at least fourteen (14) days notice
of his intention to use a third party to correct a Defect. If the Contractor does
not correct the Defect himself within the period, the Procuring Entity may have
the Defect corrected by the third party. The cost of the correction will be
deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.

Advance Payment

39.1.

The Procuring Entity shall, upon a written request of the contractor which shall
be submitted as a contract document, make an advance payment to the
contractor in an amount not exceedingfifteen percent (15%) of the total contract
price, to be made in lump sum or, at the most two, installments according to a
schedule specified in the SCC.
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40.

41.

39.2.

39.3.

39.4.

39.5.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1.

Progress Payments

40.1.

40.2.

40.3.

40.4.

40.5.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in the
SCC, materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

@) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(c) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates and
prices in the Contract.

Payment Certificates
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42.

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
(@) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(c) include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCCSub-
Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as determined
by the Procuring Entity, are completed. If, after fifty percent (50%) completion,
the Work is satisfactorily done and on schedule, no additional retention shall be
made; otherwise, the ten percent (10%) retention shall again be imposed using
the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, the ten (10%) percentretentionshall be
made. Said irrevocable standby letters of credit, bank guarantees and/or surety
bonds, to be posted in favor of the Government shall be valid for a duration to
be determined by the concerned implementing office/agency or Procuring
Entity and will answer for the purpose for which the ten (10%) percent retention
is intended, i.e.,, to cover uncorrected discovered defects and third
partyliabilities.
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42.4.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

43.5.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans™ or construction drawings prepared
after a joint survey by the Contractor and the Procuring Entity after award of
the contract, provided that the cumulative amount of the Variation Order does
not exceed ten percent (10%) of the original project cost. The addition/deletion
of Works should be within the general scope of the project as bid and awarded.
The scope of works shall not be reduced so as to accommodate a positive
Variation Order. A Variation Order may either be in the form of a Change Order
or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HOPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the GPPB:
Provided, however, That appropriate sanctions shall be imposed on the designer,
consultant or official responsible for the original detailed engineering design
which failed to consider the Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:
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44.

45.

(a)

(b)

(©

(d)

(€)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed estimate
of the unit cost of such items of work, together with his justifications for
the need of such Change Order or Extra Work Order, and shall submit
the same to the HoPE for approval.

The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately instruct
the appropriate technical staff or office of the Procuring Entity to
conduct an on-the-spot investigation to verify the need for the Work to
be prosecuted and to review the proposed plan, and prices of the work
involved.

The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with the
supporting documents, to the Head of Procuring Entity or his duly
authorized representativefor consideration.

The HoOPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satisfied that
the same is justified, necessary, and in order.

The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final turnover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to fully complete
the project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1. The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to force
majeure or any fortuitous events or for failure on the part of the Contractor to
correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
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46.

45.2.

45.3.

as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer/regional director/consultant or
equivalent official, as the case may be, due to the following:

€)) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not possible,
to work. However, this condition must be certified in writing by the
Philippine National Police (PNP) station which has responsibility over
the affected area and confirmed by the Department of Interior and Local
Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative that
the documents are complete unless there are justifiable reasons thereof
which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination

46.1.

46.2.

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the
value of the work done and Materials ordered less advance payments received
up to the date of the issue of the certificate and less the percentage to apply to
the value of the work not completed, as indicated in the SCC. Additional
Liquidated Damages shall not apply. If the total amount due to the Procuring
Entity exceeds any payment due to the Contractor, the difference shall be a debt
payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because
of a fundamental breach of Contract by the Procuring Entity, the Procuring
Entity’s Representative shall issue a certificate for the value of the work done,
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47.

46.3.

46.4.

Materials ordered, the reasonable cost of removal of Equipment, repatriation of
the Contractor’s personnel employed solely on the Works, and the Contractor’s
costs of protecting and securing the Works, and less advance payments received
up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

47.5.

Should the amount of additional work of any kind or other special circumstances
of any kind whatsoever occur such as to fairly entitle the contractor to an
extension of contract time, the Procuring Entity shall determine the amount of
such extension; provided that the Procuring Entity is not bound to take into
account any claim for an extension of time unless the Contractor has, prior to
the expiration of the contract time and within thirty (30) calendar days after such
work has been commenced or after the circumstances leading to such claim have
arisen, delivered to the Procuring Entity notices in order that it could have
investigated them at that time. Failure to provide such notice shall constitute a
waiver by the Contractor of any claim. Upon receipt of full and detailed
particulars, the Procuring Entity shall examine the facts and extent of the delay
and shall extend the contract time completing the contract work when, in the
Procuring Entity’s opinion, the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on the
actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials,
working drawings, or written information to be furnished by the Procuring

72



48.

49.

50.

51.

Entity, non-acquisition of permit to enter private properties or non-execution of
deed of sale or donation within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by the Procuring Entity’s Representative and approved by the
HoPE. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among others. The written
consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a certificate
of Completion of the Works, and the Procuring Entity’s Representative will do so upon
deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1. If“as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative shall withhold the amount
stated in the SCC from payments due to the Contractor.

73



Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
1.17 The Intended Completion Date per lot is
Lot . Contract
No. Schools Location Duration
Rizal Elementary School .
1 Loakan Elementary School Baguio City 120 C.D.
Pines City National High Shool
Apolinario Mabini ES
2 | Baguio City NHS — MAIN . 120 C.D.
Joaquin Smith NHS Baguio City
Guisad Valley NHS
3 Lucban Elementary School Baguio City 120 C.D.
NOTE: The contract duration shall be reckoned from the start date and not from
contract effectivity date.
1.22 The Procuring Entityis DepEd CAR Regional Office, Wangal, La
Trinidad, Benguet.
1.23 The Procuring Entity’s Representative is May B. Eclar, Ph.D., CESO
V, Regional Director, DepEd CAR Regional Office
1.24 The Site is located in Various Schools in SDO-Baguio City.
1.28 The Start Date is or earlier.
NOTE: The start date shall be the date of receipt of the Notice to Proceed.
1.31 The Works consist of Electrification Work in Various Schools in Baguio
City
5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor
6.5 The Contractor shall employ the following Key Personnel:
Professional Electrical Engineer, Registered Electrical Engineer,
Registered Master Electrician and Safety and Health Officer
NOTE: The names of the Key Personnel and their designation shall be filled out by
winning contractor prior to contract signing.
7.4(c) No further instructions.
7.7 No further instructions.
8.1 No further instructions.
10 The site investigation reports are: none
12.3 No further instructions.
12.5 Fifteen (15) years.
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13 No additional provision.

18.3(h)(i) No further instructions.

21.2 The Arbiter is:
Construction Industry Arbitration Commission
Makati City

29.1 Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

31.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 15 days of delivery of the Notice of Award.

31.3 The period between Program of Work updates is 30days.
The amount to be withheld for late submission of an updated Program of
Work is 25% of the amount of the progress payment being billed

34.3 The Funding Source is the Government of the Philippines.

39.1 The amount of the advance payment is 15% of the Contract Amount

40.1 No further instructions.

51.1 The date by which operating and maintenance manuals are required is the
date of submission of the request for final billing.
The date by which “as built” drawings are required is the date of
submission of the request for final billing.

51.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is 30% of
the amount of final billing.
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Section V1. Specifications

DIGEST SPECIFICATION

1. Electrical Worksa. Wires Type: Stranded, “Royu”,“Phelps Dodge”
or approved equivalent.
b. Rigid Steel Conduits (RSC) &Fittings“Nitchi” or
approved equivalent.
Electrical PVC pipeconduits & fittings (Schedule 1000):
“Neltex, Emerald, Moldex” orapproved equivalent.
c. Transformer: Pole Type, conventional and of amorphous core.
d. Circuit Breakers:Bolt-on “G.E”, “Siemens” or approved
equivalent,Main Circuit Breaker must be center main, TQD
type.
e. Panel boards: NEMA 3R enclosure for outdoor and NEMA 1 for
indoor, powder coated dead-front, surface mounted with
grounding and neutral bus bars.
f. Perimeter Lights: Weather Proof with motion sensor and photo switch.

g. Generator: Silent Type diesel generator, Weather proof -
outdoor type, 60hz, 230V, Cummins/Perkins Engine
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Section VII. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section or annexed in a separate folder.
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Section VIII. Bill of Quantities
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Section IX. Bidding Forms

TABLE OF CONTENTS
= Lo I o] PSP 81
Form of Contract AQreemeNt .........cvvviiiiiii i 83
OMNIbUS SWOrN StAtEMENT.........oeeiiiiie e 85
Bid Securing Declaration. ...........cooiriiii i 91

80



Bid Form

To:

Date:
IB1 N°:

[name and address of PROCURING ENTITY]

Address: [insert address]

We, the undersigned, declare that:

(a)

(b)

(©)

(d)

(e)

()

(9)

(h)

We have examined and have no reservation to the Bidding Documents, including Addenda,
for the Contract [insert name of contract];

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert information];

The discounts offered and the methodology for their application are: [insert information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

11 ADB, JICA and WB funded projects, use IFB.
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

(1) We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the [Name of Project] of the [Name of the Procuring Entity].

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY](hereinafter called the“Entity”’) and
[name and address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[insert the amount in specified currency in numbers and words] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents shall be attached, deemed to form, and be read and

construed as integral part of this Agreement, to wit:

@) General and Special Conditions of Contract;

(b) Drawings/Plans;

(c) Specifications;

(d) Invitation to Bid;

(e) Instructions to Bidders;

) Bid Data Sheet;

(9) Addenda and/or Supplemental/Bid Bulletins, if any;

(h) Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

0] Eligibility requirements, documents and/or statements;

()] Performance Security;

(K) Notice of Award of Contract and the Bidder’s conforme thereto;

U] Other contract documents that may be required by existing laws and/or
the Entity.

3. In consideration of the payments to be made by the Entity to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.
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4. The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,
the Contract Price or such other sum as may become payable under the
provisions of this Contract at the times and in the manner prescribed by this
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (forthe Contractor).

Binding Signature of Procuring Entity

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached
with this agreement]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: |1 am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity] /insert “as
shown in the attached duly notarized Special Power of Attorney” for the authorized
representative];

If a partnership, corporation, cooperative, or joint venture: | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contractfor [Name of the Project] of the
[Name of the Procuring Entity], accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever is
applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an

authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

85



5. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. Select one, delete the rest:

If a sole proprietorship:The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the
Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid, if
any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project or
activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.

Bidder’s Representative/Authorized Signatory
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SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

Invitation to Bid [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. 1/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. 1/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines
on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of written
demand by the procuring entity for the commission of acts resulting to the enforcement of
the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of
the IRR of RA 9184; without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) 1/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right;

c. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and
I/'we have furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification
card used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No.

Book No.

Seriesof .
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Envelope Sealing lllustration

(Two-Envelope System)
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lic of the Philippines
J Department of Education

Cordillera Administrative Region
DI'PJ\RTMFNT EDUCATION . .
Regional Office
Wangal, La Trinidad, benguet

(Name of School)

(Address)

SITE INSPECTION CERTIFICATE

This is to certify that Mr./Ms.

(name of bidder/representative)

of has visited / inspected the

(name of company)

proposed site for on
(name of contract)

(date of inspection)

Done this day of ,
(day) (month) (year)

School Head/Representative
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Republic of the Philippines

Government Procurement Policy Board




